

DATE: July 10, 2024

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 6

on

PROJECT NO. DGS C-0199-0038 PHASE 001

PROJECT TITLE - Belmont Lake Dam - Belmont Lake Dam Upgrades

PROFESSIONAL:

Schnabel Engineering, LLC

3 Dickinson Drive

Chadds Ford, PA, 19317

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - The contractor may operate construction vehicles on the crest, once the downstream slope has been backfilled and compacted to elevation 1955, to finish the crest raise to EL 1958, place riprap on the upstream slope, and place concrete for the control tower modifications.