



**PADGS - Official Bid Tab**

Project Name **Cheyney University - Deferred Maintenance Repairs**  
 Bid Submitted: 5/20/2024 - Updated 5/31/24

Description	Company Name	Quote (Total Cost)	Rejected	Withdrawn
<b>Bid Package Name: DGS C-0403-0085 P2.1 (12 records)</b>				
<b>Section Name: Base Bid (3 records)</b>				
Base Bid 1 Total Cost	Donald E. Reisinger, Inc.	1,693,000.00		
Base Bid 1 Total Cost	Uhrig Construction Inc	1,948,644.00		
Base Bid 1 Total Cost	MOR Construction	2,038,407.35	SDB / VBE Participati on Submissio n rejected as nonrespo nsive	
<b>Section Name: Base Bid 2 (3 records)</b>				
Base Bid 2 Total Cost	MOR Construction	0.00	SDB / VBE Participati on Submissio n rejected as nonrespo nsive	
Base Bid 2 Total Cost	Uhrig Construction Inc	2,178,855.00		
Base Bid 2 Total Cost	Donald E. Reisinger, Inc.	2,360,340.00		
<b>Section Name: Base Bid 3 (3 records)</b>				
Base Bid 3 Total Cost	MOR Construction	0.00	SDB / VBE Participati on Submissio n rejected as nonrespo nsive	
Base Bid 3 Total Cost	Uhrig Construction Inc	2,204,862.00		
Base Bid 3 Total Cost	Donald E. Reisinger, Inc.	2,366,300.00		
<b>Section Name: Base Bid 4 (3 records)</b>				
Base Bid 4 Total Cost	MOR Construction	0.00	SDB / VBE Participati on Submissio n rejected as nonrespo nsive	
Base Bid 4 Total Cost	Donald E. Reisinger, Inc.	3,005,590.00		
Base Bid 4 Total Cost	Uhrig Construction Inc	3,171,811.00		

<b>Bid Package Name: DGS C-0403-0085 P2.4 (4 records)</b>				
<b>Section Name: Base Bid (1 records)</b>				
Base Bid 1 Total Cost	Hobbs and Company, Inc.	173,500.00		
<b>Section Name: Base Bid 2 (1 records)</b>				
Base Bid 2 Total Cost	Hobbs and Company, Inc.	173,500.00		
<b>Section Name: Base Bid 3 (1 records)</b>				
Base Bid 3 Total Cost	Hobbs and Company, Inc.	173,500.00		
<b>Section Name: Base Bid 4 (1 records)</b>				
Base Bid 4 Total Cost	Hobbs and Company, Inc.	173,500.00		
<b>Grand Totals (16 records)</b>				