PADGS - Official Bid Tab	Pennsylvania Department of General Service	s		
Project Name: East Wing & Main C Bids Submitted: 6/13/2024 Upda	Capitol - Upgrade/Replace Emergency Gener tted: 7/22/2024	ators		
Description	Company Name	Quote (Total Cost)		
Bid Package Name: DGS C-0948-0094	P1.1 (3 records)			
Section Name: Base Bid (1 records)		070 700 00	Rejected	Withdrawn
Base Bid 1 Total Cost Section Name: Base Bid 2 (1 records)	East Coast Contracting, Inc.	873,700.00		
Base Bid 2 Total Cost	East Coast Contracting, Inc.	909,700.00		
Section Name: Base Bid 3 (1 records)	Last Coast Contracting, inc.	303,700.00		
Base Bid 3 Total Cost	East Coast Contracting, Inc.	953,700.00		
Bid Package Name: DGS C-0948-0094		,		
Section Name: Base Bid (1 records)				
Base Bid 1 Total Cost	JONES MASONRY RESTORATION CORP	465,000.00		
Section Name: Base Bid 2 (1 records)				
Base Bid 2 Total Cost	JONES MASONRY RESTORATION CORP	845,000.00		
Section Name: Base Bid 3 (1 records)		1		
Base Bid 3 Total Cost	JONES MASONRY RESTORATION CORP	867,000.00		
Bid Package Name: DGS C-0948-0094 Section Name: Base Bid (1 records)	P1.3 (3 records)			
Base Bid 1 Total Cost	JONES MASONRY RESTORATION	771,000.00		
Section Name: Base Bid 2 (1 records)				
Base Bid 2 Total Cost	JONES MASONRY RESTORATION CORP	771,000.00		
Section Name: Base Bid 3 (1 records)				
Base Bid 3 Total Cost	JONES MASONRY RESTORATION CORP	771,000.00		
Bid Package Name: DGS C-0948-0094	P1.4 (9 records)			
Section Name: Base Bid (3 records)				
Base Bid 1 Total Cost	TAJ MAHAL ELECTRICAL CONTRACTOR INC	4,279,677.00		
Base Bid 1 Total Cost	GR Sponaugle & Sons, Inc.	5,267,061.00	rejected as nonresponsiv e	
Base Bid 1 Total Cost	JOYCE ELECTRICAL INC.	5,650,000.00	SDB / VBE Participation Submission rejected as nonresponsiv e	
Section Name: Base Bid 2 (3 records)				
Base Bid 2 Total Cost	GR Sponaugle & Sons, Inc.	98,120.00		Withdrawn
Base Bid 2 Total Cost	TAJ MAHAL ELECTRICAL CONTRACTOR INC	4,341,940.00		
Base Bid 2 Total Cost	JOYCE ELECTRICAL INC.	5,650,000.00	SDB / VBE Participation Submission rejected as nonresponsiv e	

ection Name: Base Bid 3 (3 records)				
Base Bid 3 Total Cost	GR Sponaugle & Sons, Inc.	0.00		Withdrawn
Base Bid 3 Total Cost	TAJ MAHAL ELECTRICAL CONTRACTOR INC	4,341,940.00		
Base Bid 3 Total Cost	JOYCE ELECTRICAL INC.	5,650,000.00	SDB / VBE Participation Submission rejected as nonresponsiv e	