

PADGS - Official Bid Tab



Project Name: Scranton Cultural Center - Renovations
 Bids Submitted: 7/12/2024 Updated: 8/12/2024 Updated: 8/16/2024

Description	Company Name	Quote (Total Cost)	Rejected	Withdrawn
Bid Package Name: DGS C-0982-0077 P1.1 (20 records)				
Section Name: Base Bid (5 records)				
Base Bid 1 Total Cost	L. R. Costanzo Co., Inc.	7,143,206.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 1 Total Cost	D&M Construction Unlimited, Inc.	7,582,600.00		
Base Bid 1 Total Cost	JONES MASONRY RESTORATION CORP	8,974,000.00		
Base Bid 1 Total Cost	D.A. Nolt, Inc.	9,165,745.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 1 Total Cost	Wu & Associates, Inc	9,378,000.00		
Section Name: Base Bid 2 (5 records)				
Base Bid 2 Total Cost	L. R. Costanzo Co., Inc.	8,697,650.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 2 Total Cost	D&M Construction Unlimited, Inc.	9,467,800.00		
Base Bid 2 Total Cost	JONES MASONRY RESTORATION CORP	9,724,000.00		
Base Bid 2 Total Cost	Wu & Associates, Inc	11,118,000.00		
Base Bid 2 Total Cost	D.A. Nolt, Inc.	11,535,513.00	SDB / VBE Participation Submission rejected as nonresponsive	
Section Name: Base Bid 3 (5 records)				
Base Bid 3 Total Cost	L. R. Costanzo Co., Inc.	9,440,921.00	SDB / VBE Participation Submission rejected as nonresponsive	
Base Bid 3 Total Cost	JONES MASONRY RESTORATION CORP	10,024,000.00		
Base Bid 3 Total Cost	D&M Construction Unlimited, Inc.	10,081,500.00		
Base Bid 3 Total Cost	Wu & Associates, Inc	11,994,000.00		
Base Bid 3 Total Cost	D.A. Nolt, Inc.	12,670,867.00	SDB / VBE Participation Submission rejected as nonresponsive	
Section Name: Base Bid 4 (5 records)				

	Base Bid 4 Total Cost	L. R. Costanzo Co., Inc.	9,494,987.00	SDB / VBE Participation Submission rejected as nonresponsiv e	
	Base Bid 4 Total Cost	D&M Construction Unlimited, Inc.	10,149,900.00		
	Base Bid 4 Total Cost	JONES MASONRY RESTORATION CORP	10,444,000.00		
	Base Bid 4 Total Cost	Wu & Associates, Inc	12,132,000.00		
	Base Bid 4 Total Cost	D.A. Nolt, Inc.	12,789,803.00	SDB / VBE Participation Submission rejected as nonresponsiv e	
Bid Package Name: DGS C-0982-0077 P1.4 (12 records)					
Section Name: Base Bid (3 records)					
	Base Bid 1 Total Cost	North End Electric	106,400.00		Withdrawn
	Base Bid 1 Total Cost	Tri Vet Contracting Company, Inc.	636,778.00		
	Base Bid 1 Total Cost	JOYCE ELECTRICAL INC.	860,000.00		
Section Name: Base Bid 2 (3 records)					
	Base Bid 2 Total Cost	North End Electric	129,850.00		Withdrawn
	Base Bid 2 Total Cost	Tri Vet Contracting Company, Inc.	645,778.00		
	Base Bid 2 Total Cost	JOYCE ELECTRICAL INC.	861,000.00		
Section Name: Base Bid 3 (3 records)					
	Base Bid 3 Total Cost	North End Electric	129,850.00		Withdrawn
	Base Bid 3 Total Cost	Tri Vet Contracting Company, Inc.	645,778.00		
	Base Bid 3 Total Cost	JOYCE ELECTRICAL INC.	862,000.00		
Section Name: Base Bid 4 (3 records)					
	Base Bid 4 Total Cost	North End Electric	129,850.00		Withdrawn
	Base Bid 4 Total Cost	Tri Vet Contracting Company, Inc.	645,778.00		
	Base Bid 4 Total Cost	JOYCE ELECTRICAL INC.	862,300.00		